
Item Description Unit Qty Unit Price Total  Qty Unit Price Total  Qty Unit Price Total  Qty Unit Price Total  Qty Unit Price Total  Qty Unit Price Total 

Schedule A

1 Minor Change CALC 1 5,000.00$    5,000.00$       1 5,000.00$    5,000.00$       1 5,000.00$    5,000.00$         1 5,000.00$    5,000.00$       1 5,000.00$    5,000.00$       1 5,000.00$    5,000.00$      

2 Surveying LS 1 2,000.00$    2,000.00$       1 8,000.00$    8,000.00$       1 6,400.00$    6,400.00$         1 10,000.00$  10,000.00$    1 19,000.00$  19,000.00$    1 7,035.00$    7,035.00$      

3 SPCC Plan LS 1 2,000.00$    2,000.00$       1 2,000.00$    2,000.00$       1 1,200.00$    1,200.00$         1 2,000.00$    2,000.00$       1 44,000.00$  44,000.00$    1 1,500.00$    1,500.00$      

4 Mobilization LS 1 69,000.00$  69,000.00$    1 65,000.00$  65,000.00$    1 49,700.00$  49,700.00$       1 50,000.00$  50,000.00$    1 79,000.00$  79,000.00$    1 85,000.00$  85,000.00$   

5 Project Temporary Traffic Control LS 1 10,000.00$  10,000.00$    1 16,000.00$  16,000.00$    1 9,800.00$    9,800.00$         1 5,000.00$    5,000.00$       1 1,900.00$    1,900.00$       1 25,000.00$  25,000.00$   

6 Flaggers and Spotters HR 240 35.00$         8,400.00$       240 75.00$         18,000.00$    240 51.00$         12,240.00$       240 49.00$         11,760.00$    240 58.00$         13,920.00$    240 55.00$         13,200.00$   

7 Clearing and Grubbing LS 1 2,000.00$    2,000.00$       1 5,400.00$    5,400.00$       1 10,500.00$  10,500.00$       1 8,000.00$    8,000.00$       1 9,200.00$    9,200.00$       1 15,000.00$  15,000.00$   

8 Removal of Structure and Obstruction LS 1 15,000.00$  15,000.00$    1 15,000.00$  15,000.00$    1 18,700.00$  18,700.00$       1 8,000.00$    8,000.00$       1 23,000.00$  23,000.00$    1 30,000.00$  30,000.00$   

9 Sawcutting LF 200 3.00$            600.00$          200 8.00$            1,600.00$       200 3.00$            600.00$             200 5.00$            1,000.00$       200 7.25$            1,450.00$       200 4.00$            800.00$         

10 Locate and Protect Existing Utilities LS 1 2,000.00$    2,000.00$       1 8,000.00$    8,000.00$       1 6,500.00$    6,500.00$         1 4,000.00$    4,000.00$       1 1,800.00$    1,800.00$       1 10,000.00$  10,000.00$   

11 Controlled Density Fill CY 20 30.00$         600.00$          20 150.00$       3,000.00$       20 120.00$       2,400.00$         20 100.00$       2,000.00$       20 311.00$       6,220.00$       20 640.00$       12,800.00$   

12 Crushed Surfacing Top Course TN 100 30.00$         3,000.00$       100 30.00$         3,000.00$       100 24.00$         2,400.00$         100 30.00$         3,000.00$       100 92.00$         9,200.00$       100 50.00$         5,000.00$      

13 Asphalt Treated Base TN 20 100.00$       2,000.00$       20 188.00$       3,760.00$       20 80.00$         1,600.00$         20 157.00$       3,140.00$       20 374.00$       7,480.00$       20 170.00$       3,400.00$      

14 HMA Class 1/2 in PG 64‐22 TN 90 100.00$       9,000.00$       90 196.00$       17,640.00$    90 175.00$       15,750.00$       90 167.00$       15,030.00$    90 197.00$       17,730.00$    90 180.00$       16,200.00$   

15 Temporary HMA TN 25 100.00$       2,500.00$       25 196.00$       4,900.00$       25 80.00$         2,000.00$         25 125.00$       3,125.00$       25 189.00$       4,725.00$       25 180.00$       4,500.00$      

16 10'Wx5'H (interior) Pre‐Cast Reinf. Conc. Box Culvert LF 230 1,750.00$    402,500.00$  230 1,475.00$    339,250.00$  230 1,630.00$    374,900.00$     230 1,750.00$    402,500.00$  230 1,320.00$    303,600.00$  230 1,740.00$    400,200.00$ 

17 CPEP Storm Sewer Pipe 12 In. Diam (incl Bedding) LF 200 80.00$         16,000.00$    200 40.00$         8,000.00$       200 60.00$         12,000.00$       200 75.00$         15,000.00$    200 80.00$         16,000.00$    200 52.00$         10,400.00$   

18 Catch Basin Type 1 EA 1 1,500.00$    1,500.00$       1 1,700.00$    1,700.00$       1 1,350.00$    1,350.00$         1 1,200.00$    1,200.00$       1 5,280.00$    5,280.00$       1 1,250.00$    1,250.00$      

19 Catch Basin Type 2 48 In. Diam EA 1 3,000.00$    3,000.00$       1 3,300.00$    3,300.00$       1 2,980.00$    2,980.00$         1 2,500.00$    2,500.00$       1 6,100.00$    6,100.00$       1 3,450.00$    3,450.00$      

20 High Flow Bypass EA 1 4,000.00$    4,000.00$       1 8,500.00$    8,500.00$       1 2,200.00$    2,200.00$         1 1,000.00$    1,000.00$       1 17,000.00$  17,000.00$    1 5,200.00$    5,200.00$      

21 Precast 48" Manhole Stormfilter w/ 3 filter cartridges EA 1 24,000.00$  24,000.00$    1 12,400.00$  12,400.00$    1 20,450.00$  20,450.00$       1 10,000.00$  10,000.00$    1 24,500.00$  24,500.00$    1 20,315.00$  20,315.00$   

22 Trench Excavation Safety Systems LS 1 5,000.00$    5,000.00$       1 15,000.00$  15,000.00$    1 5,500.00$    5,500.00$         1 10,000.00$  10,000.00$    1 1,200.00$    1,200.00$       1 10,500.00$  10,500.00$   

23 Bank Run Gravel for Trench Backfill TN 800 25.00$         20,000.00$    800 30.00$         24,000.00$    800 19.00$         15,200.00$       800 25.00$         20,000.00$    800 27.00$         21,600.00$    800 38.00$         30,400.00$   

24 Removal of Unsuitable Material (Trench) CY 50 30.00$         1,500.00$       50 50.00$         2,500.00$       50 17.00$         850.00$             50 25.00$         1,250.00$       50 71.00$         3,550.00$       50 75.00$         3,750.00$      

25 Plugging Existing Pipe EA 1 500.00$       500.00$          1 3,500.00$    3,500.00$       1 5,500.00$    5,500.00$         1 100.00$       100.00$          1 3,500.00$    3,500.00$       1 1,050.00$    1,050.00$      

26 Erosion/ Water Pollution Control LS 1 5,000.00$    5,000.00$       1 6,700.00$    6,700.00$       1 15,800.00$  15,800.00$       1 3,500.00$    3,500.00$       1 11,200.00$  11,200.00$    1 25,000.00$  25,000.00$   

27 Temporary Stream Bypass System LS 1 5,000.00$    5,000.00$       1 21,250.00$  21,250.00$    1 26,780.00$  26,780.00$       1 9,000.00$    9,000.00$       1 15,000.00$  15,000.00$    1 21,000.00$  21,000.00$   

28 Cement Concrete Traffic Curb and Gutter LF 220 40.00$         8,800.00$       220 18.25$         4,015.00$       220 29.00$         6,380.00$         220 40.00$         8,800.00$       220 30.00$         6,600.00$       220 43.00$         9,460.00$      

29 Cement Concrete Driveway SY 40 36.00$         1,440.00$       40 55.00$         2,200.00$       40 75.00$         3,000.00$         40 50.00$         2,000.00$       40 54.00$         2,160.00$       40 92.00$         3,680.00$      

30 Chain Link Fence Type 3 LF 35 100.00$       3,500.00$       35 78.00$         2,730.00$       35 70.00$         2,450.00$         35 75.00$         2,625.00$       35 77.00$         2,695.00$       35 70.00$         2,450.00$      

31 Double 14 FT Chainlink Gate EA 1 1,500.00$    1,500.00$       1 2,200.00$    2,200.00$       1 1,900.00$    1,900.00$         1 2,000.00$    2,000.00$       1 2,100.00$    2,100.00$       1 1,935.00$    1,935.00$      

32 Private/Public Restoration CALC 1 5,000.00$    5,000.00$       1 5,000.00$    5,000.00$       1 5,000.00$    5,000.00$         1 5,000.00$    5,000.00$       1 5,000.00$    5,000.00$       1 5,000.00$    5,000.00$      

33 Cement Concrete SIdewalk SY 100 32.00$         3,200.00$       100 45.00$         4,500.00$       100 55.00$         5,500.00$         100 30.00$         3,000.00$       100 54.00$         5,400.00$       100 65.00$         6,500.00$      

34 Paint Line LF 600 1.00$            600.00$          600 2.50$            1,500.00$       600 1.00$            600.00$             600 3.00$            1,800.00$       600 2.40$            1,440.00$       600 2.00$            1,200.00$      

35 Wetland Restoration LS 1 60,000.00$  60,000.00$    1 26,440.00$  26,440.00$    1 18,740.00$  18,740.00$       1 52,000.00$  52,000.00$    1 3,100.00$    3,100.00$       1 28,835.00$  28,835.00$   

36 Seeding, Fertilizing, and Mulching SY 320 4.00$            1,280.00$       320 11.00$         3,520.00$       320 9.00$            2,880.00$         320 5.00$            1,600.00$       320 7.00$            2,240.00$       320 11.00$         3,520.00$      

37 Bank Defining Log EA 4 1,000.00$    4,000.00$       4 825.00$       3,300.00$       4 2,240.00$    8,960.00$         4 1,500.00$    6,000.00$       4 2,300.00$    9,200.00$       4 1,225.00$    4,900.00$      

38 Root Wad Buttresses EA 6 2,000.00$    12,000.00$    6 1,200.00$    7,200.00$       6 1,875.00$    11,250.00$       6 1,500.00$    9,000.00$       6 2,040.00$    12,240.00$    6 990.00$       5,940.00$      

39 Streambed Sediment TN 200 25.00$         5,000.00$       200 60.00$         12,000.00$    200 55.00$         11,000.00$       200 60.00$         12,000.00$    200 54.00$         10,800.00$    200 68.00$         13,600.00$   

40 Grade Log EA 4 1,500.00$    6,000.00$       4 735.00$       2,940.00$       4 2,670.00$    10,680.00$       4 2,000.00$    8,000.00$       4 4,100.00$    16,400.00$    4 1,225.00$    4,900.00$      

41 Project Documentation LS 1 2,000.00$    2,000.00$       1 5,000.00$    5,000.00$       1 8,740.00$    8,740.00$         1 1,500.00$    1,500.00$       1 4,400.00$    4,400.00$       1 5,000.00$    5,000.00$      

Schedule A Subtotal 735,420.00$  704,945.00$  725,380.00$     722,430.00$  755,930.00$  863,870.00$ 

4th Low: Jansen 5th Low: 3 Kings Environmental3rd Low: R.L. Alia

Tributary 0057 Channel Relocation, City of Kenmore Project 0158 ‐ Bid Tabulation Summary

Final Engineer's Estimate (Jan 22, 2014) 1st Low: Weber Construction 2nd Low: A1 Landscaping & Constr.



Schedule B

1 Sawcutting LF 100 3.00$            300.00$          100 8.50$            850.00$          100 3.00$            300.00$             100 6.00$            600.00$          100 6.00$            600.00$          100 1.10$            110.00$         

2 Locate Existing Utilities LS 1 2,000.00$    2,000.00$       1 2,500.00$    2,500.00$       1 1,200.00$    1,200.00$         1 1,000.00$    1,000.00$       1 1,688.00$    1,688.00$       1 1,500.00$    1,500.00$      

3 Trench Excavation Safety Systems LS 1 1,000.00$    1,000.00$       1 5,000.00$    5,000.00$       1 2,200.00$    2,200.00$         1 1,000.00$    1,000.00$       1 120.00$       120.00$          1 1,500.00$    1,500.00$      

4 Bank Run Gravel for Trench Backfill TN 60 25.00$         1,500.00$       60 35.00$         2,100.00$       60 20.00$         1,200.00$         60 25.00$         1,500.00$       60 59.00$         3,540.00$       60 38.00$         2,280.00$      

5 Removal of Unsuitable Material (Trench) CY 4 30.00$         120.00$          4 125.00$       500.00$          4 29.00$         116.00$             4 25.00$         100.00$          4 226.00$       904.00$          4 75.00$         300.00$         

6 Connection to Existing Water Main EA 2 1,000.00$    2,000.00$       2 2,500.00$    5,000.00$       2 1,870.00$    3,740.00$         2 7,000.00$    14,000.00$    2 850.00$       1,700.00$       2 2,835.00$    5,670.00$      

7 Additional Ductile Iron Fittings LB 450 4.00$            1,800.00$       450 8.50$            3,825.00$       450 12.00$         5,400.00$         450 8.00$            3,600.00$       450 7.75$            3,487.50$       450 6.00$            2,700.00$      

8 12" DI Water Main, Cl 52 LF 60 100.00$       6,000.00$       60 75.00$         4,500.00$       60 110.00$       6,600.00$         60 300.00$       18,000.00$    60 50.00$         3,000.00$       60 180.00$       10,800.00$   

9 12" Gate Valve, Assembly EA 1 1,000.00$    1,000.00$       1 3,700.00$    3,700.00$       1 1,780.00$    1,780.00$         1 2,000.00$    2,000.00$       1 2,400.00$    2,400.00$       1 2,240.00$    2,240.00$      

10 Project Documentation LS 1 1,000.00$    1,000.00$       1 5,000.00$    5,000.00$       1 3,500.00$    3,500.00$         1 400.00$       400.00$          1 2,500.00$    2,500.00$       1 1,500.00$    1,500.00$      

Schedule B Subtotal 16,720.00$    32,975.00$    26,036.00$       42,200.00$    19,939.50$    28,600.00$   

Schedule A Subtotal 735,420.00$  704,945.00$  725,380.00$     722,430.00$  755,930.00$  863,870.00$ 

9.5% Sales Tax 69,864.90$    Sales Tax 66,969.78$    Sales Tax 68,911.10$       Sales Tax 68,630.85$    Sales Tax 71,813.35$    Sales Tax 82,067.65$   

Schedule A Total: 805,284.90$  771,914.78$  794,291.10$     791,060.85$  827,743.35$  945,937.65$ 

Schedule B Subtotal 16,720.00$    32,975.00$    26,036.00$       42,200.00$    19,939.50$    28,600.00$   

9.5% Sales Tax 1,588.40$       Sales Tax 3,132.63$       Sales Tax 2,473.42$         Sales Tax 4,009.00$       Sales Tax 1,894.25$       Sales Tax 2,717.00$      

Schedule A Total: 18,308.40$    36,107.63$    28,509.42$       46,209.00$    21,833.75$    31,317.00$   

Total Bid Amount: 823,593.30$  808,022.40$  822,800.52$     837,269.85$  849,577.10$  977,254.65$ 

Rounded 824,000.00$  Did not sign bid form. Corrected Arithmetic: OK

Bid Rejected

1st Low: Weber Construction 2nd Low: A1 Landscaping & Constr. 3rd Low: R.L. Alia 4th Low: Jansen 5th Low: 3 Kings Environmental

Tributary 0057 Channel Relocation, City of Kenmore Project 0158 ‐ Bid Tabulation Summary (Cont'd)



Bid Date: 2/20/20 14

Time: 10:00am

Tributary 0057 Channel Relocation
City Project No. 015$
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Recorder: )3%:ha.—•

I

Reader: Kent Vaughan,
SR Civil Engineer

Statement of
Bidder’s
Qualifications

Total Bid Amount
Including Sales
Tax

Contractor Addendum Bid Signed
Acknowledged

Bid
Deposit

Non-collusion
Affidavit

z

2
\ e Le 4C Yes____ Yes____ Yes__/ Yes____ Yes____

No No VNo No No
$

V
A 1 Yes_ZYes_V Yes___ Yes___ Yes

$
No No No No No

Yes V Yes___ Yes___ Yes___ Yes__V
$

No No No No No

] Yes__V Yes___ Yes___ Yes___ Yes_/
$

No No No No No

3 7 Yes___ Yes_V Yes_Z Yes___ Yes_
$

No No No No No


